Format of Affidavit
(To be submitted on the Stamp Paper of 100 Rs and notarized)
To,
	The Superintending Engineer 
	Rural Engineering Department,
	Circle …………………
Ref: 	Contract Bond No. …………………………. Dated ………………. for the Execution of Construction works of UPFDR ………..…
Sir, 
	I, …………………………… Proprietor of …………………..………………./Authorized Signatory of Firm ……………………….……………/Lead Partner of JV ………………………... (Strike of which is not applicable), do solemnly affirm that – 
1. I have been entrusted the work of execution of (name of work) ……………………………………… packages ……………………………………… under New Technology Full Depth Reclamation (FDR) in compliance of above referenced Contract Bond. 
2. I have submitted JMF prepared by (name of institutions as IITs/NITs/CRRI/CCS or Additive Company Manufacturer Laboratory) ………………………………. to PIU vide letter no. …………………. Dated ………………. which consist test results of (i) OMC and MDD (ii) Gradation (iii) Aterberg Limits (LL, PI) (iv) Percentage of Cement and CCS/Additive (v) 7th and 28th Day’s UCS (vi) Flexural Strength (vii) Durability and (viii) Residual Strength. On approval of Engineer-in-Charge of PIU, trial stretch of ………… meters has been/will be executed on ……………. (date).           
3. After the execution of trial patch, the core samples will be extracted by me in presence of PMU and PIU in due course of time which will be properly sealed and packed & sent to the IITs/NITs or CRRI as decided by the PIU. 
4. If only UCS results of extracted cores from trial patch is submitted by me to the PIU conducted from third party as mentioned Para-3, and it is found conforming to the permissible limit/specification and as per of GO No. P-146/38-9-22-1(PMGSY)/2021 dated 30.05.2022, PIU allows to proceed the execution of FDR in remaining road length to avoid the idling of machineries and to engage the machineries, the work of the remaining road length will be executed by me on our risk. The remaining test result of the trial patch will be submitted by me within stipulated period (say 54 days). 
5. If, test results of remaining parameters i.e. Flexural Strength, Durability and Residual Strength found non- conforming to the to the permissible limit/specifications as per IRC Code, the non-conforming portion of the FDR base will be dismantled and re-executed by me at my own cost and I am sole responsible for such circumstances. 
6. In case of failure of re-execution, the Superintending Engineer of Circles/Executive Engineer of PIU on behalf of employer will have the liberty and right to recover it’s cost from the security deposits/performance security as per provisions of Clause-53 of GCC of Contract Bond. If any amount is still left unrecovered, it will be a debt payable to the employer from State PMGSY works, and/or any other State Government works including State Public Sector works executed by me. 
7. If any amount still remains unrecovered it may be recovered by the Superintending Engineer of Circles/Executive Engineer of PIU on behalf of employer as arrears of land revenue of contractor/firm as per Clause-53 of GGC of Contract Bond.
Enclosure: GO No. P-146/38-9-22-1(PMGSY)/2021 dated 30.05.2022 
Your’s solemnly

(                          )
Designation- ………………

        
